# न्यूस्पेस इंडिया लिमिटेड (एनसिल) <br> NewSpace India Ltd. (NSIL) <br> (अंतरिक्ष विभाग के अधीन भारत सरकार की एक कम्पनी) <br> (A Central Public Sector Enterprise under Department of Space) <br> बेंगलूरु Bengaluru-560 094 

Dated: May 31st, 2024

## CORRIGENDUM-III

Request for Proposal (RFP) Ref No: NSIL/RFP/HUB/VCS-MCS/2024/02 dated 16 March 2024 for "Supply, Installation, Commission, Operation and Maintenance of Ground Segment Hub for Maritime Asset Monitoring including Civil, Electrical \& Environmental Infrastructure"- Reg.

| SN | Page of RFP(Reference) | RFP Content | Modified content |
| :---: | :---: | :---: | :---: |
| 1 | Page-121, <br> 7.2.1 Payment <br> Terms <br>  <br> Environmental <br> Infrastructure <br> Clause f) | Maximum to $85 \%$ of civil \& electrical infrastructure cost including Advance in different stage of completion of Civil \& Electrical work (restrict to 3 bills at stage i.e., Completion of structure-35\%, Finishing work \&fixing of fixtures$25 \%$ \& completion of all ancillaries \& site clearance-10\%) with production invoice and statuary requirement. | Maximum to $85 \%$ of civil \& electrical infrastructure cost including Advance in different stage of completion of Civil \& Electrical work (restrict to 3 bills at stage i.e., Completion of Antenna Foundation structure-25\%, Fixing of Electrical \& Environmental fixtures$35 \%$ \& completion of all ancillaries \& site clearance-10\%) with production invoice and statuary requirement. |
| 2 | Page-124, <br> 7.3 Delivery Terms, <br>  <br> Milestone Review <br> b) Civil, Electrical and Environmental Infrastructure, Sr.No. 2 | Completion of structure including Antenna foundation <br> Review of Completion of structure including Antenna foundation | Completion of Antenna foundation structure <br> Review of Completion of Antenna foundation structure |

Note: Bidder/Vendor should take utmost care while executing work at INCOIS premise, any damage to the existing property to be restored by Vendor.

